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Addendum No. 2

Dear Contractor:

This addendum i1s being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN
RIVERSIDE FROM ADAMS STREET TO THE ROUTE 60/215 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 8, 2011, instead of the original date of Thursday, November 17,
2011.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Bidders and Special
Provisions.

In the Special Provisions, Section 10-1.02, "ORDER OF WORK," the following paragraphs are added.
" Attention is directed to the parcels located at:

Ingress/Egress Easement 20712-1, Route 91, from approximately 227" Left of Station 341+42 to approximately
78' Left of Station 342+91.

Temporary Construction Easement 20712-2, Route 91, from approximately 473' Left of Station 336+63 to
approximately 78' Left of Station 342+47.

Temporary Construction Easement 20712-4, Route 91, from approximately 228' Right of Station 346+77 to
approximately 410' Right of Station 354+23.

Temporary Construction Easement 20876-1, Route 91, from approximately 757" Left of Station 336+67 to
approximately 697" Left of Station 337+27.

It is anticipated that these parcels will be available by April 30, 2012.

In the event that the parcels mentioned above are not available to the Contractor by the date specified and, if in
the opinion of the Engineer, the Contractor’s operations are delayed by reason of the parcels not being available to
the Contractor by the date specified, the State will compensate the Contractor for the delays to the extent provided in
Section 8-1.09, “Right of Way Delays™ of the Standard Specifications."
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To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum is available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project ads addenda/08/08-448404

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

S A~ \\‘ L/" \\f\j\’ M
REBECCA D. HARNAGEL 1)
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services



